PORTLAND CEMENT CONCRETE PAVEMENT, 12",

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800711.02 COUNTIES NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-N387(13) CONTRACT TIME : 54 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N387(13)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
WIDENING LEFT-TURN LANE, RECONSTRUCTING CURBED MEDIAN,
CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX, PLACING
NEW DRAINAGE INLET AND OTHER INCIDENTAL CONSTRUCTION IN
ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE
PLANS AND AS DIRECTED BY THE ENGINEER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/18/10 to vendor GREGGO & FERRARA INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 467,243.73 82.9394% 100.0000
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 563,355.81 100.0000% 120.5700
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 598,403.77 106.2213% 128.0710
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 647,664.77 114.9655% 138.6139
I( 0 I( 1 I( )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD
| | |
0010 209001 50.000 cCY | 39.21810 1960.91| 23.00000 1150.00] 33.80000 1690.00
BORROW, TYPE A | | |
0020 209002 20.000 cCy | 25.29785 505.96| 28.00000 560.00] 44.75000 895.00
BORROW, TYPE B | |
0030 212000 70.000 cCY | 16.27310 1139.12] 12.00000 840.00] 14.12000 988.40
UNDERCUT EXCAVATION | | |
0040 302007 476.000 CY | 24.65541 11735.98]| 77.00000 36652.00] 55.20000 26275.20
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401663 13.000 TON | 106.33539 1382.36 160.00000 2080.00]| 165.12000 2146.56
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0060 401665 4.000 TON | 189.89235 759.57] 180.00000 720.00] 321.17000 1284.68
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 6.000 TON | 161.32390 967.94| 160.00000 960.00] 233.31000 1399.86
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 501512 1071.000 sY | 100.00000 107100.00] 150.00000 160650.00] 162.00000 173502.00
| | |
I I I

EARLY STRENGTH



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/18/10
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 612021 8.000 LF | 60.52850 484.23| 200.00000 1600.00 ]| 167.27000 1338.16
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0100 701011 355.000 LF | 23.33248 8283.03] 26.00000 9230.00] 23.53000 8353.15
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 701025 627.000 LF | 12.00000 7524.00 ] 20.80000 13041.60] 23.51000 14740.77
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0120 705002 754.000 SF | 8.18536 6171.76] 4.95000 3732.30] 9.59000 7230.86
P.C.C. SIDEWALK, 6" | | |
0130 705007 152.000 SF | 30.04454 4566.77] 22.90000 3480.80] 29.46000 4477.92
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705526 986.000 SF | 13.74935 13556.86 | 12.50000 12325.00] 18.78000 18517.08
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705527 665.000 SF | 17.11189 11379.41] 12.50000 8312.50] 17.83000 11856.95
CURB RAMP, TYPE 5 | | |
0160 708050 1.000 EACH | 2160.81390 2160.81] 2000.00000 2000.00]| 2681.28000 2681.28
DRAINAGE INLET, 34" X 18" | | |
0170 716000 1.000 EACH | 1074.80944 1074.81] 1500.00000 1500.00| 1376.20000 1376.20
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0180 720527 1500.000 EADY | 0.30671 460.07| 0.80000 1200.00| 0.32000 480.00
PLASTIC DRUMS | | |
0190 733002 48.000 SY | 8.91839 428.08| 20.00000 960.00| 34.19000 1641.12
TOPSOILING, 6" DEPTH | | |
0200 734013 48.000 SY | 2.70827 130.00]| 3.15000 151.20]| 9.47000 454.56
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735534 48.000 SY | 3.81977 183.35] 3.15000 151.20]| 9.47000 454.56
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742500 1836.000 HOUR | 41.67000 76506.12| 41.67000 76506.12| 41.67000 76506.12
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 184.000 HOUR | 60.42000 11117.28] 60.42000 11117.28] 60.42000 11117.28
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I I
0240 743003 108.000 EADY | 20.80637 2247.09] 66.00000 7128.00 ] 15.78000 1704.24
ARROWPANELS, TYPE C | | |
0250 743004 14.000 EADY | 70.22396 983.14| 110.00000 1540.00 | 78.91000 1104.74
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/18/10
PAGE : 002 -3
TABULATION OF BIDS

INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 743005 50.000 EADY | 60.21174 3010.59] 46.00000 2300.00] 57.61000 2880.50
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0270 743504 14.000 EACH | 147.60499 2066.47] 200.00000 2800.00] 157.82000 2209.48
WARNING SIGNS | | |
0280 743525 1188.000 EADY | 2.23090 2650.31] 6.60000 7840.80 | 2.09000 2482.92
TEMPORARY WARNING SIGNS | | |
0290 743537 54.000 EADY | 70.87609 3827.31] 190.00000 10260.00] 11.52000 622.08
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0300 744505 7.000 EACH | 411.93172 2883.52] 416.00000 2912.00] 420.86000 2946.02
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0310 744520 2.000 EACH | 819.15571 1638.31] 874.00000 1748.00] 883.81000 1767.62
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0320 744523 4.000 EACH | 1102.60870 4410.43] 983.00000 3932.00] 994.28000 3977.12
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0330 744524 3.000 EACH | 711.51163 2134.53] 780.00000 2340.00] 789.11000 2367.33
CONDUIT JUNCTION WELL, TYPE 5, 24" X | | |
16" PRECAST CONCRETE | | |
0340 744525 7.000 EACH | 310.63848 2174.47] 239.00000 1673.00| 241.99000 1693.93
REMOVAL OF EXISTING JUNCTION WELL | | |
0350 745521 119.000 LF | 7.35026 874.68| 5.20000 618.80]| 5.26000 625.94
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0360 745524 757.000 LF | 4.29340 3250.10] 5.35000 4049.95] 5.42000 4102.94
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0370 745527 549.000 LF | 11.10389 6096.04] 11.45000 6286.05] 11.57000 6351.93
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745542 249.000 LF | 29.22293 7276.51| 23.95000 5963.55] 24.20000 6025.80
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745543 29.000 LF | 73.28846 2125.37] 46.80000 1357.20] 47.35000 1373.15
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0400 745544 1147.000 LF | 7.74472 8883.19] 8.60000 9864.20] 8.68000 9955.96
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/18/10
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0410 746830 13.000 CY | 502.18841 6528.45| 879.00000 11427.00] 889.07000 11557.91
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0420 746847 1.000 EACH | 2334.00000 2334.00] 2444.00000 2444.00] 2472.56000 2472 .56
POLE BASE, TYPE 3 | |
0430 746850 6.000 EACH | 680.79800 4084.79| 770.00000 4620.00] 778.59000 4671.54
POLE BASE, TYPE 4 | |
0440 748015 699.000 SF | 6.77589 4736.35]| 1.87000 1307.13]| 5.26000 3676.74
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0450 748506 1741.000 LF | 1.87602 3266.15] 0.88000 1532.08]| 1.56800 2729.89
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0460 748519 100.000 LF | 7.00000 700.00] 2.29000 229.00]| 5.26000 526.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | |
0470 748529 1103.000 SF | 3.42000 3772.26 | 13.23000 14592.69] 23.67000 26108.01
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0480 748530 986.000 SF | 3.15302 3108.88]| 3.33000 3283.38]| 5.26000 5186.36
REMOVAL OF PAVEMENT STRIPING | | |
0490 748535 274.000 LF | 0.58217 159.51| 5.72000 1567.28] 5.26000 1441.24
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 4" | | |
0500 749687 9.000 EACH | 55.00000 495.00| 100.00000 900.00| 78.91000 710.19
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0510 749688 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 42.09000 84.18
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0520 749690 44.000 SF | 9.00000 396.00]| 20.00000 880.00] 23.41000 1030.04
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0530 758000 530.000 SY | 17.14503 9086.87] 12.00000 6360.00] 10.85000 5750.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
0540 762001 264.000 LF | 3.20471 846.04| 2.60000 686.40| 1.60000 422.40
| |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/18/10
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER  : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I( 0 ) I ( 1) Ic 2
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 762002 1347.000 LF | 3.67870 4955.21| 3.90000 5253.30] 6.40000 8620.80
SAW CUTTING, CONCRETE, FULL DEPTH | |
0560 763000 LUMP | 15000.00000 15000.00] 6600.00000 6600.00] 22500.00000 22500.00
INITIAL EXPENSE | |
0570 763500 LUMP | 8000.00000 8000.00]| 5000.00000 5000.00] 14500.00000 14500.00
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 15000.00000 15000.00] 8230.00000 8230.00]| 5260.00000 5260.00
CONSTRUCTION ENGINEERING | | |
0590 763505 594.000 HOUR | 75.00000 44550.00] 75.00000 44550.00] 75.00000 44550.00
TRAFFIC OFFICERS | |
SECTION TOTALS | S 453,429.99| S 541,395.81]| S 583,397.77
—————————————————————————————————————————— o
SECTION 0002  FIXED QUANTITY
| | |
0600 202000 732.000 CY | 18.87123 13813.74| 30.00000 21960.00| 20.50000 15006.00
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | S 13,813.74] S 21,960.00] S 15,006.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 467,243.73]| S 563,355.81| S 598,403.77

DBE GOALS | 6 % |




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/18/10
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ——_—
SECTION 0001  ROAD
| | |
0010 209001 50.000 CY | 30.00000 1500.00]
BORROW, TYPE A | |
0020 209002 20.000 CY | 35.00000 700.00] |
BORROW, TYPE B | |
0030 212000 70.000 CY | 25.50000 1785.00] |
UNDERCUT EXCAVATION | | |
0040 302007 476.000 CY | 33.50000 15946.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401663 13.000 TON | 200.00000 2600.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0060 401665 4.000 TON | 300.00000 1200.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 6.000 TON | 380.00000 2280.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 501512 1071.000 SY | 175.00000 187425.00]
PORTLAND CEMENT CONCRETE PAVEMENT, 12", | | |
EARLY STRENGTH | |
0090 612021 8.000 LF | 125.00000 1000.00|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0100 701011 355.000 LF | 32.00000 11360.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 701025 627.000 LF | 39.00000 24453.00]
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0120 705002 754.000 SF | 7.40000 5579.60]
P.C.C. SIDEWALK, 6" | |
0130 705007 152.000 SF | 63.00000 9576.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | I
0140 705526 986.000 SF | 18.25000 17994.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705527 665.000 SF | 21.40000 14231.00]
CURB RAMP, TYPE 5 | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

DATE : 08/18/10
PAGE : 002 -7

CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

CALL ORDER  : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 708050 1.000 EACH | 2800.00000 2800.00] |
DRAINAGE INLET, 34" X 18" | | |
0170 716000 1.000 EACH | 950.00000 950.00 | |
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0180 720527 1500.000 EADY | 1.00000 1500.00] |
PLASTIC DRUMS | | |
0190 733002 48.000 sY | 10.00000 480.00] |
TOPSOILING, 6" DEPTH | | |
0200 734013 48.000 sY | 1.10000 52.80] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735534 48.000 sY | 12.00000 576.00| |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742500 1836.000 HOUR | 41.67000 76506.12 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 184.000 HOUR | 60.42000 11117.28]| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743003 108.000 EADY | 16.00000 1728.00] |
ARROWPANELS, TYPE C | | |
0250 743004 14.000 EADY | 80.00000 1120.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0260 743005 50.000 EADY | 65.00000 3250.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0270 743504 14.000 EACH | 162.00000 2268.00] |
WARNING SIGNS [ [ [
0280 743525 1188.000 EADY | 2.50000 2970.00] |
TEMPORARY WARNING SIGNS | | |
0290 743537 54.000 EADY | 175.00000 9450.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0300 744505 7.000 EACH | 423.80000 2966.60] |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0310 744520 2.000 EACH | 890.00000 1780.00]| |
| | |
| | |



CONTRACT TITLE : SR 896 AND FOUR SEAS

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
ONS PARKWAY INTERSECTION IMPROVEMENT

DATE : 08/18/10
PAGE : 002 -8

RETROREFLECTIVE PREFORMED

CALL ORDER : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0320 744523 4.000 EACH | 1001.00000 4004.00] |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0330 744524 3.000 EACH | 795.00000 2385.00]
CONDUIT JUNCTION WELL, TYPE 5, 24" X | | I
16" PRECAST CONCRETE | | |
0340 744525 7.000 EACH | 244.00000 1708.00]|
REMOVAL OF EXISTING JUNCTION WELL | | |
0350 745521 119.000 LF | 5.30000 630.70]|
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0360 745524 757.000 LF | 5.45000 4125.65] |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0370 745527 549.000 LF | 11.65000 6395.85]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0380 745542 249.000 LF | 24.40000 6075.60] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745543 29.000 LF | 48.00000 1392.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0400 745544 1147.000 LF | 8.75000 10036.25] |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0410 746830 13.000 CY | 550.00000 7150.00] |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0420 746847 1.000 EACH | 2490.00000 2490.00]
POLE BASE, TYPE 3 | | |
0430 746850 6.000 EACH | 784.00000 4704.00]|
POLE BASE, TYPE 4 | | I
0440 748015 699.000 SF | 1.90000 1328.10]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0450 748506 1741.000 LF | 0.90000 1566.90]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0460 748519 100.000 LF | 2.35000 235.00]
| | |
| | |

PATTERNEDMARKINGS, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/18/10
PAGE : 002 -9

FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER  : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 748529 1103.000 SF | 13.50000 14890.50] |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0480 748530 986.000 SF | 3.40000 3352.40] |
REMOVAL OF PAVEMENT STRIPING | | |
0490 748535 274.000 LF | 5.83000 1597.42]| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 4" | | |
0500 749687 9.000 EACH | 80.50000 724.50] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0510 749688 2.000 EACH | 42.40000 84.80] |
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0520 749690 44.000 SF | 25.55000 1124.20] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0530 758000 530.000 SY | 29.00000 15370.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 264.000 LF | 1.25000 330.00] |
SAW CUTTING, HOT MIX | | |
0550 762002 1347.000 LF | 7.00000 9429.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 38500.00000 38500.00] |
INITIAL EXPENSE | | |
0570 763500 LUMP | 18100.00000 18100.00] |
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 13600.00000 13600.00] |
CONSTRUCTION ENGINEERING | | |
0590 763505 594.000 HOUR | 75.00000 44550.00] |
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 633,024.77] $ | $
—————————————————————————————————————————— B e e
SECTION 0002  FIXED QUANTITY
| | |
0600 202000 732.000 CY | 20.00000 14640.00 | |
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | s 14,640.00] s | s
CONTRACT TOTALS | s 647,664.77| s 0.00]| $

DBE GOALS | 6 5|



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/18/10
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT
CALL ORDER  : 002 CONTRACT ID : T200800711.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT ;N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o




